DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 46
PS&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 CORAL CONSTRUCTI ON' COMPANY PACI FI C ROAD & BRI DGE CO. NORTHWEST CONSTRUCTI ON, | NC.
23RD ST VIC TO 236TH ST NE VIC 10780 SW CLUTTER RD 5802 CEMETARY RD 375 118TH AVE SE STE 120
994024 SHERWOOD OR 97140- 9563 98223- 7781
PROJECT . 1M 0054( 239) WLSONVI LLE OR 970700347 ARLI NGTON WA 98223339: BELLEVUE WA 980053575
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
200, 000. 00 142, 000. 00 165, 000. 00 130, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
1, 200. 00 2, 500. 00 33, 800. 00 3, 000. 00
3 FORCE ACCOUNT CLEAR ZONE TREE REMOVAL
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
4 REMOVI NG BEAM GUARDRAI L ANCHOR
25. 0000 EACH 500. 0000 95. 0000 150. 0000 150. 0000
12, 500. 00 2,375.00 3, 750. 00 3, 750. 00
5 REMOVI NG BEAM GUARDRAI L
20. 0000 8 25. 5000 8. 5000 6. 0500 6. 0500
510. 00 170. 00 121. 00 121. 00
6 REMOVI NG GUI DE POST
1105. 0000 EACH 10. 0000 5. 0000 6. 0000 6. 0000
11, 050. 00 5, 525. 00 6, 630. 00 6, 630. 00
7  REMOVI NG CABLE BARRI ER TERM NAL FOOTI NG
12. 0000 EACH 300. 0000 375. 0000 200. 0000 200. 0000
3, 600. 00 4, 500. 00 2, 400. 00 2, 400. 00
GRADI NG
8  COVMMON BORROW I NCL. HAUL
38411. 0000 t 8. 0000 5. 2500 7. 6500 9. 4000
307, 288. 00 201, 657. 75 293, 844. 15 361, 063. 40
9 EMBANKMENT COMPACTI ON
19130. 0000 s 3.5000 1. 1000 3.5000 1. 5000
66, 955. 00 21, 043. 00 66, 955. 00 28, 695. 00
DRAI NAGE
10 GRATE | NLET TYPE 2
2. 0000 EACH 2, 000. 0000 1, 656. 0000 1, 300. 0000 1, 500. 0000

4, 000. 00 3,312.00 2,600. 00 3, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 46
PS&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 CORAL CONSTRUCTI ON' COMPANY PACI FI C ROAD & BRI DGE CO. NORTHWEST CONSTRUCTI ON, | NC.
23RD ST VIC TO 236TH ST NE VIC 10780 SW CLUTTER RD 5802 CEMETARY RD 375 118TH AVE SE STE 120
994024 SHERWOOD OR 97140- 9563 98223- 7781
PROJECT . 1M 0054( 239) WLSONVI LLE OR 970700347 ARLI NGTON WA 98223339: BELLEVUE WA 980053575
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 DROP | NLET TYPE 2
9. 0000 EACH 2, 500. 0000 3, 252. 0000 2,200. 0000 2,500. 0000
22, 500. 00 29, 268. 00 19, 800. 00 22,500. 00
12 HAND PLACED RI PRAP
6. 0000 s 120. 0000 168. 0000 75. 0000 85. 0000
720. 00 1, 008. 00 450. 00 510. 00
13 SAFETY BARS FOR CULVERT Pl PE TYPE 1
6. 0000 8 1, 000. 0000 720. 0000 375. 0000 350. 0000
6, 000. 00 4,320. 00 2, 250. 00 2,100. 00
STORM SEVER
14 CATCH BASIN TYPE 1
5. 0000 EACH 1, 100. 0000 870. 0000 750. 0000 900. 0000
5, 500. 00 4, 350. 00 3, 750. 00 4,500. 00
15 TESTI NG STORM SEWER PI PE
258. 5000 8 3.0000 1. 5000 4.0000 6. 5000
775. 50 387.75 1, 034. 00 1, 680. 25
16 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
258. 5000 8 100. 0000 85. 0000 50. 0000 100. 0000
25, 850. 00 21,972.50 12, 925. 00 25, 850. 00
ASPHALT CONCRETE PAVEMENI
17  ASPHALT CONC. PAVEMENT WEDGE
10. 0000 t 100. 0000 150. 0000 155. 0000 500. 0000
1, 000. 00 1, 500. 00 1, 550. 00 5, 000. 00
EROSI ON CONTROL AND PLANTI NG
18 SEEDI NG, FERTILIZING AND MULCHI NG
13. 2800 ha 2, 750. 0000 2, 350. 0000 2, 020. 0000 2,500. 0000
36, 520. 00 31, 208. 00 26, 825. 60 33, 200. 00
19 MOW NG
13. 2800 ha 1, 500. 0000 600. 0000 800. 0000 700. 0000
19, 920. 00 7,968. 00 10, 624. 00 9, 296. 00

20 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 46
PS&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 CORAL CONSTRUCTI ON' COMPANY PACI FI C ROAD & BRI DGE CO. NORTHWEST CONSTRUCTI ON, | NC.
23RD ST VIC TO 236TH ST NE VIC 10780 SW CLUTTER RD 5802 CEMETARY RD 375 118TH AVE SE STE 120
994024 SHERWOOD OR 97140- 9563 98223- 7781
PROJECT . 1M 0054( 239) WLSONVI LLE OR 970700347 ARLI NGTON WA 98223339: BELLEVUE WA 980053575
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 BEAM GUARDRAI L TYPE 1
1654. 0000 8 39. 4000 49. 0000 36. 2500 36. 2500
65, 167. 60 81, 046. 00 59, 957. 50 59, 957. 50
22  CABLE BARRI ER TYPE 3
11102. 0000 8 39. 0000 30. 0000 34.8000 34,8000
432, 978. 00 333, 060. 00 386, 349. 60 386, 349. 60
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 200. 0000 1, 200. 0000 1, 000. 0000 1, 000. 0000
1, 200. 00 1, 200. 00 1, 000. 00 1, 000. 00
24 BEAM GUARDRAI L FLARED TERM NAL
27.0000 EACH 1, 800. 0000 1, 650. 0000 1, 900. 0000 1, 900. 0000
48, 600. 00 44, 550. 00 51, 300. 00 51, 300. 00
25  CABLE BARRI ER TERM NAL
44,0000 EACH 1, 100. 0000 1, 400. 0000 1, 100. 0000 1, 100. 0000
48, 400. 00 61, 600. 00 48, 400. 00 48, 400. 00
26 BEAM GUARDRAI L ANCHOR TYPE 4
3.0000 EACH 450. 0000 480. 0000 465. 0000 465. 0000
1, 350. 00 1, 440. 00 1, 395. 00 1, 395. 00
27 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
267. 0000 8 32.8100 30. 0000 23.5000 23.5000
8, 760. 27 8, 010. 00 6,274.50 6, 274.50
28  REMOVI NG AND RESETTI NG EXI STI NG CABLE BARRI ER
3505. 0000 8 26. 5600 20. 0000 20. 3500 20. 3500
93, 092. 80 70, 100. 00 71, 326.75 71, 326.75
29  REMOVI NG AND RESETTI NG EXI STI NG CABLE BARRI ER TERM NAL
12. 0000 EACH 750. 0000 925. 0000 750. 0000 750. 0000
9, 000. 00 11, 100. 00 9, 000. 00 9, 000. 00
30 RAI SI NG EXI STI NG BEAM GUARDRAI L
321. 0000 8 15. 0000 15. 0000 10. 1500 10. 1500
4,815. 00 4,815. 00 3,258.15 3,258.15

31 PRECAST CONC. BARRI ER TYPE 2
202. 6200 hg 65. 6200 100. 0000 80. 0000 75.5000
13, 295.92 20, 262. 00 16, 209. 60 15, 297.81



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 46
PS&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 CORAL CONSTRUCTI ON' COMPANY PACI FI C ROAD & BRI DGE CO. NORTHWEST CONSTRUCTI ON, | NC.
23RD ST VIC TO 236TH ST NE VIC 10780 SW CLUTTER RD 5802 CEMETARY RD 375 118TH AVE SE STE 120
994024 SHERWOOD OR 97140- 9563 98223- 7781
PROJECT . 1M 0054( 239) WLSONVI LLE OR 970700347 ARLI NGTON WA 98223339: BELLEVUE WA 980053575
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 RESETTING CONC. BARRI ER
187. 6000 8 14. 0000 15. 0000 13. 0000 12. 6000
2,626.40 2,814.00 2,438. 80 2,363.76
33 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
34 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 13, 750. 0000 2, 500. 0000 7, 000. 0000
10, 000. 00 27, 500. 00 5, 000. 00 14, 000. 00
35 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
2000. 0000 HR 11. 0000 15. 0000 30. 0000 27.5000
22, 000. 00 30, 000. 00 60, 000. 00 55, 000. 00
36 FLEXI BLE GUI DE POST
2252. 0000 EACH 25. 0000 22.0000 22.0000 22.0000
56, 300. 00 49, 544. 00 49, 544. 00 49, 544. 00
37 PAINT STRI PE
63000. 0000 8 0. 5000 0. 2800 0. 2400 0. 2400
31, 500. 00 17, 640. 00 15, 120. 00 15, 120. 00
38 PERMANENT S| GNI NG
L.S.
91, 244. 00 58, 000. 00 74, 000. 00 75, 000. 00
39 TRAFFI C SAFETY DRUM
177. 0000 EACH 60. 0000 50. 0000 60. 0000 50. 0000
10, 620. 00 8, 850. 00 10, 620. 00 8, 850. 00
40 SEQUENTI AL ARROW SI GN
5000. 0000 HR 11. 0000 3.3000 3.0000 3.5000
55, 000. 00 16, 500. 00 15, 000. 00 17, 500. 00
41 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 5, 000. 0000 9, 500. 0000 7, 000. 0000 5, 000. 0000
10, 000. 00 19, 000. 00 14, 000. 00 10, 000. 00
42 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2526. 0000 HR 11. 0000 3.3000 5.0000 4.0000

27,786.00 8, 335. 80 12, 630. 00 10, 104. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 07/ 13/ 1999
TI ME: 08: 46

* ok *

PS&E JOB NO: 99A024
CONTRACT NO: 005733

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

VERSI ON NO : 4 WORK ORDER# : 0L3306
CsRo00s T e LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------
TITLE ©SR 5 CORAL CONSTRUCTI ON' COVPANY PACI FI C ROAD & BRI DGE CO. NORTHWEST CONSTRUCTI ON, | NC.

23RD ST VIC TO 236TH ST NE VIC 10780 SW CLUTTER RD

SHERWOOD OR 97140- 9563

5802 CEMETARY RD
98223-7781

375 118TH AVE SE STE 120

PROJECT 9??,?5;54( 239) W LSONVILLE OR 970700347 ARLI NGTON WA 98223339: BELLEVUE WA 980053575
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
900. 00 2, 200. 00 3,300. 00 10, 500. 00
44 TRAFFI C CONTROL LABOR
3000. 0000 HR 30. 0000 33. 5000 24. 0000 30. 0000
90, 000. 00 100, 500. 00 72, 000. 00 90, 000. 00
45 TRAFFI C CONTROL VEHI CLE
150. 0000 DAY 50. 0000 80. 0000 0. 0000 50. 0000
7,500. 00 12, 000. 00 0. 00 7,500. 00
46 TRAFFI C CONTROL SUPERVI SOR
1500. 0000 HR 35. 0000 35. 0000 0. 0000 31. 0000
52, 500. 00 52, 500. 00 0. 00 46, 500. 00
47 CONSTRUCTI ON SI GNS CLASS A
17. 4000 e 150. 0000 180. 0000 150. 0000 150. 0000
2, 610. 00 3,132.00 2,610. 00 2,610. 00
48 RUMBLE STRI P
22. 4800 km 1, 000. 0000 500. 0000 900. 0000 810. 0000
22, 480. 00 11, 240. 00 20, 232. 00 18, 208. 80
OTHER | TEMS
49 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
217.0000 s 50. 0000 21. 0000 8. 0000 10. 0000
10, 850. 00 4,557. 00 1, 736. 00 2,170. 00
50 GRAVEL BACKFILL FOR FOUNDATI ON CLASS B
7.0000 s 40. 0000 25. 0000 25. 0000 80. 0000
280. 00 175. 00 175. 00 560. 00
51 CONNECTI ON TO DRAI NAGE STRUCTURE
12. 0000 EACH 500. 0000 210. 0000 250. 0000 300. 0000
6, 000. 00 2,520. 00 3, 000. 00 3, 600. 00
52 ADJUST MANHOLE
1. 0000 EACH 1, 000. 0000 275. 0000 350. 0000 300. 0000
1, 000. 00 275. 00 350. 00 300. 00
53 ADJUST CATCH BASI M
23. 0000 EACH 300. 0000 300. 0000 350. 0000 300. 0000
6, 900. 00 6, 900. 00 8, 050. 00 6, 900. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DOT_RGGB05
PS&E JOB NO: 99A024 REVI SION NO : 1
CONTRACT NO: 005733 REGION NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L3306
HWY : SR 005
TITLE :SR 5
23RD ST VIC TO 236TH ST NE VIC
99A024
PROJECT 1M 0054(239)

COUNTY(S) : SNOHOM SH

* ok *

Bl D TABULATI ON REPORT

------- LOW BI DDER -

* Kk *

CORAL CONSTRUCTI ON COMPANY

10780 SW CLUTTER RD
SHERWOOD OR 97140- 9563

W LSONVI LLE OR 970700347

CONTRACTOR NUMBER :

188245

------- 2ND BI DDER

DATE: 07/ 13/ 1999

TI ME: 08: 46

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

PACI FI C ROAD & BRI DGE CO.

5802 CEMETARY RD
98223-7781

ARLI NGTON WA 98223339:

CONTRACTOR NUMBER :

100263

------- 3RD BI DDER -

NORTHWEST CONSTRUCTI ON,

I NC.

375 118TH AVE SE STE 120

BELLEVUE WA 980053575

CONTRACTOR NUMBER :

100008

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
1, 500. 00 900. 00 1, 000. 00 4, 600. 00
55 TRAI NI NG
300. 0000 HR 3. 0000 1. 0000 3. 0000 2.0000
900. 00 300. 00 900. 00 600. 00
56 ROADSI DE CLEANUP
EST.
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
57 TRI MM NG AND CLEANUP
L.S.
4,500. 00 5, 000. 00 7, 500. 00 9, 000. 00
58 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
59 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
60 CREDI T/ DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
61  STORM DRAI N PROTECTI ON | NSERT
8. 0000 EACH 10. 0000 100. 0000 400. 0000 100. 0000
80. 00 800. 00 3, 200. 00 800. 00
62  GEOTEXTILE - ENCASED CHECK DAM
236. 0000 w 23. 0000 30. 0000 22. 0000 15. 0000
5, 428. 00 7, 080. 00 5,192. 00 3, 540. 00
63 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
607. 7000 w 15. 0000 10. 0000 20. 0000 20. 0000
9,115. 50 6,077.00 12, 154. 00 12, 154. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* * * B D TABULATI ON REPORT * * * TI ME: 08: 46
PSG&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306 ow ) .
L Csroos T e LOW BI DDER  ------- <=c---- ND BI DDER ------- -=c-n--- RD BI DDER -------
TITLE :SR 5 CORAL CONSTRUCTI ON COVPANY  PACI FI C ROAD & BRI DGE CO. NORTHWEST CONSTRUCTI ON, | NC.
23RD ST VIC TO 236TH ST NE VIC 10780 SW CLUTTER RD 5802 CEMETARY RD 375 118TH AVE SE STE 120
994024 SHERWOOD OR 97140- 9563 98223-7781
PROJECT . | M 0054( 239) WLSONVILLE OR 970700347  ARLINGTON WA 982233309: BELLEVUE WA 980053575
COUNTY(S) - SNOHOM SH CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100008
ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 SPILL PREVENTI ON PLAN
L.S.
2, 000. 00 2, 000. 00 500. 00 5, 000. 00

CONTRACT TOTAL $2, 043, 166. 99 $1, 627, 586. 80 $1, 758, 030. 65 $1, 827, 878. 52



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 46
PS&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 THOMCO CONST., | NC. MARSHBANK CONSTRUCTI ON | NC. W LDER CONSTRUCTI ON COVPAN)
23RD ST VIC TO 236TH ST NE VIC 18930 66TH AVE NE 15311 76TH ST SE 3315 15TH ST
99A024
PROJECT . 1M 0054( 239) ARLI NGTON WA 98223870: SNOHOM SH WA 982906157 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
200, 000. 00 79, 000. 00 130, 000. 00 195, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
1, 200. 00 5, 000. 00 1, 000. 00 10, 000. 00
3 FORCE ACCOUNT CLEAR ZONE TREE REMOVAL
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
4 REMOVI NG BEAM GUARDRAI L ANCHOR
25. 0000 EACH 500. 0000 165. 0000 150. 0000 150. 0000
12, 500. 00 4,125. 00 3, 750. 00 3, 750. 00
5 REMOVI NG BEAM GUARDRAI L
20. 0000 8 25. 5000 6. 6500 6. 0500 15. 0000
510. 00 133. 00 121. 00 300. 00
6 REMOVI NG GUI DE POST
1105. 0000 EACH 10. 0000 6. 6100 2. 0000 6. 0000
11, 050. 00 7,304. 05 2,210.00 6, 630. 00
7  REMOVI NG CABLE BARRI ER TERM NAL FOOTI NG
12. 0000 EACH 300. 0000 220. 0000 200. 0000 200. 0000
3, 600. 00 2, 640. 00 2, 400. 00 2, 400. 00
GRADI NG
8  COVMMON BORROW I NCL. HAUL
38411. 0000 t 8. 0000 10. 2500 10. 5000 9. 0000
307, 288. 00 393,712.75 403, 315. 50 345, 699. 00
9 EMBANKMENT COMPACTI ON
19130. 0000 s 3.5000 1. 7500 2. 0000 1. 0000
66, 955. 00 33, 477.50 38, 260. 00 19, 130. 00
DRAI NAGE
10 GRATE | NLET TYPE 2
2. 0000 EACH 2, 000. 0000 1, 200. 0000 2, 000. 0000 1, 500. 0000

4, 000. 00 2,400. 00 4, 000. 00 3, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 46
PS&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 THOMCO CONST., | NC. MARSHBANK CONSTRUCTI ON | NC. W LDER CONSTRUCTI ON COVPAN)
23RD ST VIC TO 236TH ST NE VIC 18930 66TH AVE NE 15311 76TH ST SE 3315 15TH ST
99A024
PROJECT . 1M 0054( 239) ARLI NGTON WA 98223870: SNOHOM SH WA 982906157 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 DROP | NLET TYPE 2
9. 0000 EACH 2, 500. 0000 2, 550. 0000 3, 400. 0000 2,500. 0000
22, 500. 00 22, 950. 00 30, 600. 00 22,500. 00
12 HAND PLACED RI PRAP
6. 0000 s 120. 0000 60. 0000 100. 0000 75. 0000
720. 00 360. 00 600. 00 450. 00
13 SAFETY BARS FOR CULVERT Pl PE TYPE 1
6. 0000 8 1, 000. 0000 250. 0000 400. 0000 1, 500. 0000
6, 000. 00 1, 500. 00 2, 400. 00 9, 000. 00
STORM SEVER
14 CATCH BASIN TYPE 1
5. 0000 EACH 1, 100. 0000 800. 0000 900. 0000 800. 0000
5, 500. 00 4,000. 00 4,500. 00 4,000. 00
15 TESTI NG STORM SEWER PI PE
258. 5000 8 3.0000 3.0000 4.0000 10. 0000
775. 50 775. 50 1, 034. 00 2,585. 00
16 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
258. 5000 8 100. 0000 85. 0000 96. 0000 30. 0000
25, 850. 00 21,972.50 24, 816. 00 7,755. 00
ASPHALT CONCRETE PAVEMENI
17  ASPHALT CONC. PAVEMENT WEDGE
10. 0000 t 100. 0000 150. 0000 200. 0000 150. 0000
1, 000. 00 1, 500. 00 2, 000. 00 1, 500. 00
EROSI ON CONTROL AND PLANTI NG
18 SEEDI NG, FERTILIZING AND MULCHI NG
13. 2800 ha 2, 750. 0000 2,783. 0000 2, 500. 0000 2,500. 0000
36, 520. 00 36, 958. 24 33, 200. 00 33, 200. 00
19 MOW NG
13. 2800 ha 1, 500. 0000 768. 0000 750. 0000 550. 0000
19, 920. 00 10, 199. 04 9, 960. 00 7,304. 00

20 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 46
PS&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 THOMCO CONST., | NC. MARSHBANK CONSTRUCTI ON | NC. W LDER CONSTRUCTI ON COVPAN)
23RD ST VIC TO 236TH ST NE VIC 18930 66TH AVE NE 15311 76TH ST SE 3315 15TH ST
99A024
PROJECT . 1M 0054( 239) ARLI NGTON WA 98223870: SNOHOM SH WA 982906157 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 BEAM GUARDRAI L TYPE 1
1654. 0000 8 39. 4000 39. 9000 36. 2500 40. 0000
65, 167. 60 65, 994. 60 59, 957. 50 66, 160. 00
22  CABLE BARRI ER TYPE 3
11102. 0000 8 39. 0000 38. 0000 34.8000 35. 0000
432, 978. 00 421, 876. 00 386, 349. 60 388, 570. 00
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 200. 0000 1, 102. 0000 1, 000. 0000 1, 000. 0000
1, 200. 00 1, 102. 00 1, 000. 00 1, 000. 00
24 BEAM GUARDRAI L FLARED TERM NAL
27.0000 EACH 1, 800. 0000 2,093. 0000 1, 900. 0000 2, 000. 0000
48, 600. 00 56, 511. 00 51, 300. 00 54, 000. 00
25  CABLE BARRI ER TERM NAL
44,0000 EACH 1, 100. 0000 1,212. 0000 1, 100. 0000 1, 200. 0000
48, 400. 00 53, 328. 00 48, 400. 00 52, 800. 00
26 BEAM GUARDRAI L ANCHOR TYPE 4
3.0000 EACH 450. 0000 512. 0000 465. 0000 500. 0000
1, 350. 00 1, 536. 00 1, 395. 00 1, 500. 00
27 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
267. 0000 8 32.8100 25. 8900 23.5000 25. 0000
8, 760. 27 6,912. 63 6,274.50 6, 675. 00
28  REMOVI NG AND RESETTI NG EXI STI NG CABLE BARRI ER
3505. 0000 8 26. 5600 22.4200 20. 3500 21. 0000
93, 092. 80 78, 582. 10 71, 326.75 73, 605. 00
29  REMOVI NG AND RESETTI NG EXI STI NG CABLE BARRI ER TERM NAL
12. 0000 EACH 750. 0000 826. 0000 750. 0000 1, 000. 0000
9, 000. 00 9,912. 00 9, 000. 00 12, 000. 00
30 RAI SI NG EXI STI NG BEAM GUARDRAI L
321. 0000 8 15. 0000 11. 2000 10. 1500 11. 0000
4,815. 00 3, 595. 20 3,258.15 3,531. 00

31 PRECAST CONC. BARRI ER TYPE 2
202. 6200 hg 65. 6200 83. 1700 75. 5000 80. 0000
13, 295.92 16, 851. 91 15, 297. 81 16, 209. 60



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 46
PS&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 THOMCO CONST., | NC. MARSHBANK CONSTRUCTI ON | NC. W LDER CONSTRUCTI ON COVPAN)
23RD ST VIC TO 236TH ST NE VIC 18930 66TH AVE NE 15311 76TH ST SE 3315 15TH ST
99A024
PROJECT . 1M 0054( 239) ARLI NGTON WA 98223870: SNOHOM SH WA 982906157 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 RESETTING CONC. BARRI ER
187. 6000 8 14. 0000 13. 8800 12. 6000 13. 0000
2,626.40 2, 603. 89 2,363.76 2, 438. 80
33 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
34 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 9, 500. 0000 8, 000. 0000 4,000. 0000
10, 000. 00 19, 000. 00 16, 000. 00 8, 000. 00
35 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
2000. 0000 HR 11. 0000 32. 0000 50. 0000 35. 0000
22, 000. 00 64, 000. 00 100, 000. 00 70, 000. 00
36 FLEXI BLE GUI DE POST
2252. 0000 EACH 25. 0000 24.0000 25. 0000 25. 0000
56, 300. 00 54, 048. 00 56, 300. 00 56, 300. 00
37 PAINT STRI PE
63000. 0000 8 0. 5000 0. 2700 0. 2500 0. 3000
31, 500. 00 17, 010. 00 15, 750. 00 18, 900. 00
38 PERMANENT S| GNI NG
L.S.
91, 244. 00 81, 000. 00 75, 000. 00 75, 000. 00
39 TRAFFI C SAFETY DRUM
177. 0000 EACH 60. 0000 45. 0000 60. 0000 50. 0000
10, 620. 00 7, 965. 00 10, 620. 00 8, 850. 00
40 SEQUENTI AL ARROW SI GN
5000. 0000 HR 11. 0000 4.0000 4.0000 10. 0000
55, 000. 00 20, 000. 00 20, 000. 00 50, 000. 00
41 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 5, 000. 0000 12, 400. 0000 10, 000. 0000 4,000. 0000
10, 000. 00 24, 800. 00 20, 000. 00 8, 000. 00
42 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2526. 0000 HR 11. 0000 4.0000 4.0000 10. 0000

27,786.00 10, 104. 00 10, 104. 00 25, 260. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

DATE: 07/ 13/ 1999
TI ME: 08: 46

PS&E JOB NO: 99A024
CONTRACT NO: 005733
VERSI ON NO : 4

HWY : SR 005

TITLE : SR 5
23RD ST VIC TO 236TH ST NE VIC

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3306

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

THOMCO CONST., | NC.
18930 66TH AVE NE

MARSHBANK CONSTRUCTI ON | NC.
15311 76TH ST SE

W LDER CONSTRUCTI ON COVPAN)
3315 15TH ST

99A024

ARLI NGTON WA 982238702 SNOHOM SH WA 982906157 EVERETT WA 982011900

PRQJECT | M 0054( 239)
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
900. 00 7, 500. 00 8, 000. 00 7,500. 00
44 TRAFFI C CONTROL LABOR
3000. 0000 HR 30. 0000 31. 0000 30. 0000 32.0000
90, 000. 00 93, 000. 00 90, 000. 00 96, 000. 00
45 TRAFFI C CONTROL VEHI CLE
150. 0000 DAY 50. 0000 60. 0000 50. 0000 75. 0000
7,500. 00 9, 000. 00 7, 500. 00 11, 250. 00
46 TRAFFI C CONTROL SUPERVI SOR
1500. 0000 HR 35. 0000 35. 0000 35. 0000 35. 0000
52, 500. 00 52, 500. 00 52, 500. 00 52, 500. 00
47 CONSTRUCTI ON SI GNS CLASS A
17. 4000 e 150. 0000 75. 0000 150. 0000 150. 0000
2, 610. 00 1, 305. 00 2,610. 00 2,610. 00
48 RUMBLE STRI P
22. 4800 km 1, 000. 0000 1, 030. 0000 1, 050. 0000 1, 100. 0000
22, 480. 00 23, 154. 40 23, 604. 00 24,728.00
OTHER | TEMS
49 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
217.0000 s 50. 0000 20. 0000 20. 0000 20. 0000
10, 850. 00 4, 340. 00 4,340. 00 4, 340. 00
50 GRAVEL BACKFILL FOR FOUNDATI ON CLASS B
7.0000 s 40. 0000 40. 0000 50. 0000 50. 0000
280. 00 280. 00 350. 00 350. 00
51 CONNECTI ON TO DRAI NAGE STRUCTURE
12. 0000 EACH 500. 0000 300. 0000 300. 0000 250. 0000
6, 000. 00 3, 600. 00 3, 600. 00 3, 000. 00
52 ADJUST MANHOLE
1. 0000 EACH 1, 000. 0000 250. 0000 450. 0000 250. 0000
1, 000. 00 250. 00 450. 00 250. 00
53 ADJUST CATCH BASI M
23. 0000 EACH 300. 0000 225. 0000 250. 0000 250. 0000
6, 900. 00 5,175. 00 5, 750. 00 5, 750. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DOT_RGGB05
PS&E JOB NO: 99A024 REVI SION NO : 1
CONTRACT NO: 005733 REGION NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L3306
HWY : SR 005
TITLE :SR 5
23RD ST VIC TO 236TH ST NE VIC
99A024
PROJECT 1M 0054(239)

COUNTY(S) : SNOHOM SH

* ok *

------- 4TH BI DDER

THOMCO CONST., | NC.
18930 66TH AVE NE

ARLI NGTON WA 982238702

CONTRACTOR NUMBER :

100405

------- 5TH Bl DDER

DATE: 07/ 13/ 1999

TI ME: 08: 46

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

MARSHBANK CONSTRUCTI ON | NC.

15311 76TH ST SE

SNOHOM SH WA 982906157

CONTRACTOR NUMBER :

100035

------- 6TH Bl DDER

W LDER CONSTRUCTI ON COVPAN)

3315 15TH ST

EVERETT WA 982011900

CONTRACTOR NUMBER :

892000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
1, 500. 00 1, 500. 00 1, 700. 00 5, 000. 00
55 TRAI NI NG
300. 0000 HR 3. 0000 4.0000 10. 0000 10. 0000
900. 00 1, 200. 00 3, 000. 00 3, 000. 00
56 ROADSI DE CLEANUP
EST.
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
57 TRI MM NG AND CLEANUP
L.S.
4,500. 00 5, 000. 00 4,500. 00 7,500. 00
58 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
59 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
60 CREDI T/ DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
61  STORM DRAI N PROTECTI ON | NSERT
8. 0000 EACH 10. 0000 150. 0000 200. 0000 95. 0000
80. 00 1, 200. 00 1, 600. 00 760. 00
62  GEOTEXTILE - ENCASED CHECK DAM
236. 0000 w 23. 0000 62. 0000 20. 0000 150. 0000
5, 428. 00 14, 632. 00 4,720.00 35, 400. 00
63 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
607. 7000 w 15. 0000 15. 0000 14. 0000 9. 0000
9,115. 50 9,115.50 8, 507. 80 5, 469. 30



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 46
PS&E JOB NO: 99A024 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005733 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 4 WORK ORDER# : 0L3306
Y S 4TH BIDDER -=----=« -=--=-- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 THOMCO CONST., | NC. MARSHBANK CONSTRUCTI ON | NC. W LDER CONSTRUCTI ON COVPAN)

23RD ST VIC TO 236TH ST NE VIC 18930 66TH AVE NE 15311 76TH ST SE 3315 15TH ST

99A024
PRQJECT .1 M 0054( 239) ARLI NGTON WA 98223870: SNOHOM SH WA 982906157 EVERETT WA 982011900
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 SPILL PREVENTI ON PLAN
L.S.
2,000. 00 7,500. 00 1, 000. 00 2, 500. 00

CONTRACT TOTAL $2, 043, 166. 99 $1, 933, 990. 80 $1, 946, 594. 37 $1, 989, 908. 70



